

**THE UNITED REPUBLIC OF TANZANIA
NATIONAL SOCIAL SECURITY FUND**



**GENERAL PROCUREMENT NOTICE
2020/2021**

1. The National Social Security Fund (NSSF) has set aside funds from its 2020/2021 budget towards the cost of procurement of Goods, Works, Non-consultancy Services and Consultancy Services.
2. NSSF is now issuing the General Procurement Notice (GPN) in accordance with the provisions of the Public Procurement Act, 2011 and Public Procurement Regulations, 2013 as amended in 2016 for the purpose of informing potential bidders and the general public on tender opportunities during the financial year 2020/2021.
3. Announcement of the Specific Procurement Notice (SPN) is expected to follow the time frame indicated herein below. Potential bidders desiring additional information on the procurement of a specific item may contact the Fund on the following address.

Director General,
National Social Security Fund,
Benjamin William Mkapa Pension Towers, Azikiwe/Jamhuri Street,
P. O. Box 1322, Dar es Salaam

TANZANIA.

Tel: +255 22 2163400-19, Fax: +255 22 2400034, E-mail: tender@nssf.or.tz

GENERAL PROCUREMENT NOTICE FOR CONSULTANCY SERVICES, GOODS, NON-CONSULTANCY SERVICES AND WORKS

A. CONSULTANCY SERVICES

SNO	TENDER NO	DESCRIPTION OF THE PROCUREMENT	PROCUREMENT METHOD	INVITATION DATE	SUBMISSION / OPENING DATE	AWARD NOTIFICATION DATE
1.	PA/004/HQ/2020-2021/CS/01	Provision of Consultancy Service for Valuation of Fund Properties	CS	8/14/20	8/28/20	9/18/20
2.	PA/004/HQ/2020-2021/CS/02	Provision of Consultancy Service for Quality Assurance and Improvement Program	CS	8/14/20	8/28/20	9/18/20
3.	PA/004/HQ/2020-2021/CS/03	Provision of Consultancy Service for Culture Change Programme	RNCS	8/14/20	9/04/20	9/18/20
4.	PA/004/HQ/2020-2021/CS/04	Provision of Consultancy Services on HIV Awareness to NSSF Staff	CS	8/14/20	8/28/20	9/18/20
5.	PA/004/HQ/2020-2021/CS/05	Provision of Consultancy Service for Actuarial Valuation	NCS	09/03/20	9/24/20	10/15/20
6.	PA/004/HQ/2020-2021/CS/06	Provision of Consultancy Service for Renovation of Social Security House, Mwalimu Nyerere Pension Tower, waterfront House	NCS	09/03/20	9/24/20	10/15/20
7.	PA/004/HQ/2020-2021/CS/07	Provision of Consultancy Service for Change Management System	NCS	09/03/20	9/24/20	10/15/20
8.	PA/004/HQ/2020-2021/CS/08	Provision of Consultancy Services for Construction of New Office Buildings. (Kinondoni, Geita, Pangani, Mbinga and Manyara)	NCS	8/27/20	9/17/20	10/8/20
9.	PA/004/HQ/2020-2021/CS/09	Provision of Consultancy Service for Quality Management System	NCS	8/27/20	9/17/20	10/8/20
10.	PA/004/HQ/2020-2021/CS/10	Provision of Consultancy Service for Tax Matters	NCS	8/27/20	9/17/20	10/8/20
11.	PA/004/HQ/2020-2021/CS/11	Provision of Consultancy Service for IT Security	CS	8/27/20	9/17/20	10/8/20

B. GOODS

SNO	TENDER NO	DESCRIPTION OF THE PROCUREMENT	PROCUREMENT METHOD	INVITATION DATE	SUBMISSION / OPENING DATE	AWARD NOTIFICATION DATE
1.	PA/004/HQ/2020-2021/G/01	Supply of SPSS V26 with 3 License	MVP	7/20/20	7/27/20	8/24/20
2.	PA/004/HQ/2020-2021/G/02 -Lot 1	Supply and Fixing of Furniture and Fittings	NCT	7/20/20	8/3/20	8/31/20
3.	PA/004/HQ/2020-2021/G/02 -Lot 2	Supply and Fixing of Furniture and Fittings for Nyerere Bridge	NS	7/20/20	08/03/20	8/31/20
4.	PA/004/HQ/2020-2021/G/02 -Lot 3	Supply and Fixing of Furniture and Fittings for Property Manager	NS	7/20/20	08/03/20	8/31/20
5.	PA/004/HQ/2020-2021/G/03	Supply, Installation and Commissioning of Generators	NCT	7/20/20	08/03/20	8/31/20
6.	PA/004/HQ/2020-2021/G/04	Supply of Office Equipment (Fridge, Water Dispenser, Shredder, TV Set and Binding Machine)	NCT	7/20/20	08/03/20	8/31/20
7.	PA/004/HQ/2020-2021/G/05	Printing and Supply of Printed Matters	NCT	7/25/20	08/08/20	9/5/20
8.	PA/004/HQ/2020-2021/G/06	Supply of Computer Consumables for HQ and Nyerere Bridge	NCT	7/25/20	08/08/20	9/5/20
9.	PA/004/HQ/2020-2021/G/07	Supply of Mobile Phones and iPads	NCT	7/25/20	08/08/20	9/5/20
10.	PA/004/HQ/2020-2021/G/08	Supply of Staff Uniforms	NCT	7/25/20	08/08/20	9/5/20
11.	PA/004/HQ/2020-2021/G/09 - Lot 1	Supply of Desktop Computers	NCT	10/13/20	10/27/20	11/24/20
12.	PA/004/HQ/2020-2021/G/09 - Lot 2	Supply of Laptop Computers	NCT	7/25/20	08/08/20	9/5/20
13.	PA/004/HQ/2020-2021/G/10	Supply of Call Managers Express and CISCO Switches	NCT	7/25/20	08/08/20	9/5/20
14.	PA/004/HQ/2020-2021/G/11	Supply of Router	NS	7/25/20	08/08/20	9/5/20
15.	PA/004/HQ/2020-2021/G/12	Supply of Intel Server	NCT	08/04/20	8/18/20	9/15/20
16.	PA/004/HQ/2020-2021/G/13	Supply of Office Consumables for Members ID (PVC Cards, Retransfer Films and Ribbon Cartilage)	NCT	08/04/20	8/18/20	9/15/20
17.	PA/004/HQ/2020-2021/G/14 - Lot 1	Supply and Fixing of Conference Furniture and Fitting at Kilimanjaro Commercial Complex (KCC)	NCT	7/25/20	08/08/20	9/5/20
18.	PA/004/HQ/2020-2021/G/14 - Lot 2	Supply and Fixing of Conference Furniture and Fitting at NSSF Kaloleni Plaza	NCT	7/25/20	08/08/20	9/5/20

19.	PA/004/HQ/2020-2021/G/14 - Lot 3	Supply and Fixing of Conference Furniture and Fitting at Shinyanga Mafao House	NS	7/25/20	08/08/20	9/5/20
20.	PA/004/HQ/2020-2021/G/15	Supply and Installation of CCTV Surveillance and Access Control	NCT	08/04/20	8/18/20	9/15/20
21.	PA/004/HQ/2020-2021/G/16	Supply of Printers and Scanners	NCT	08/04/20	8/18/20	9/15/20
22.	PA/004/HQ/2020-2021/G/17	Supply of Storage (EMC SC 5020)	NCT	8/14/20	8/28/20	9/25/20
23.	PA/004/HQ/2020-2021/G/18	Supply of Licences for Laserfiche for Named Users, Participants and Portal Software	NCT	8/14/20	8/28/20	9/25/20
24.	PA/004/HQ/2020-2021/G/19	Pure Drinking Water	NCT	8/14/20	8/28/20	9/25/20
25.	PA/004/HQ/2020-2021/G/20	Purchase of Books, Journals, Periodic	NS	8/14/20	8/28/20	9/25/20
26.	PA/004/HQ/2020-2021/G/21	Supply of File Racks	NS	9/13/20	9/20/20	10/18/20
27.	PA/004/HQ/2020-2021/G/22	Supply of Office Stationery for HQ and Nyerere Bridge	NS	8/24/20	8/31/20	9/28/20
28.	PA/004/HQ/2020-2021/G/23	Purchase of Lanyards, Identity Cards Holder and Name Tags	NS	8/24/20	8/31/20	9/28/20
29.	PA/004/HQ/2020-2021/G/24	Supply of Barcodes	NS	8/24/20	8/31/20	9/28/20
30.	PA/004/HQ/2020-2021/G/25	Supply and Fitting of Curtains	NS	8/24/20	8/31/20	9/28/20
31.	PA/004/HQ/2020-2021/G/26	Supply of UPS	NS	8/24/20	8/31/20	9/28/20
32.	PA/004/HQ/2020-2021/G/27	Supply of Network Tools	NS	8/24/20	8/31/20	9/28/20
33.	PA/004/HQ/2020-2021/G/28	Supply of EFD Printers	NS	7/30/20	08/06/20	9/3/20
34.	PA/004/HQ/2020-2021/G/29	Supply, Installation and Commissioning of Air Conditioners	NS	7/30/20	08/06/20	9/3/20
35.	PA/004/HQ/2020-2021/G/30	Supply and Installation of Barrier Gates	NS	7/30/20	08/06/20	9/3/20
36.	PA/004/HQ/2020-2021/G/31	Supply of Weighbridge Printers	NS	7/30/20	08/06/20	9/3/20
37.	PA/004/HQ/2020-2021/G/32	Supply and installation of boom gates/vehicle barriers BWMPT, NSSF Mafao House Mwanza, KCC, NSSF Mafao House Mwanza	NS	7/30/20	08/06/20	9/3/20
38.	PA/004/HQ/2020-2021/G/33	Supply of CISCO Licence for IP Phones	NS	7/30/20	08/06/20	9/3/20
39.	PA/004/HQ/2020-2021/G/34	Supply of SQL Server 2019 Standard Edition	NS	8/31/20	09/07/20	10/5/20
40.	PA/004/HQ/2020-2021/G/35	Supply of Photocopier Machines	NS	8/31/20	09/07/20	10/5/20
41.	PA/004/HQ/2020-2021/G/36	Purchase of Vehicles	SST	8/31/20	9/21/20	10/19/20
42.	PA/004/HQ/2020-2021/G/37	Supply of First Aid Kit	SST	8/31/20	9/21/20	10/19/20
43.	PA/004/HQ/2020-2021/G/38 -Lot 1	Supply of Fuel for Office Vehicles, Inspectors	SST	09/03/20	9/24/20	10/22/20

44.	PA/004/HQ/2020-2021/G/38 -Lot 2	Supply of Fuel for Generators	RNCT	09/03/20	09/10/20	10/8/20
45.	PA/004/HQ/2020-2021/G/38 -Lot 3	Supply of Fuel for Generators at Mtoni Kijichi, Toangoma and Dung Farm Projects	RNCT	09/03/20	09/10/20	10/8/20
46.	PA/004/HQ/2020-2021/G/39	Office Tea and Refreshment	NS	09/03/20	09/10/20	10/8/20
47.	PA/004/HQ/2020-2021/G/40	Supply, Installation and Commissioning of Automation System Phase II and III at Nyerere Bridge	NS	09/03/20	09/10/20	10/8/20
48.	PA/004/HQ/2020-2021/G/41	Supply, Installation and Commissioning of Fire Fighting Equipment	NCT	7/20/20	08/03/20	3/31/20
49.	PA/004/HQ/2020-2021/G/42	Supply of Hand Metal Detector and Vehicle Search Mirror	NS	10/13/20	10/20/20	11/17/20
50.	PA/004/HQ/2020-2021/G/43	Printing and Supply of Calendar and Diaries	NS	10/13/20	10/20/20	11/17/20
51.	PA/004/HQ/2020-2021/G/44	Production and Distribution of Newsletters	NS	10/13/20	10/20/20	11/17/20
52.	PA/004/HQ/2020-2021/G/45	Supply of Production and Studio Equipment	NS	10/13/20	10/20/20	11/17/20
53.	PA/004/HQ/2020-2021/G/46	Posters Snap Frame and Banners	NS	10/13/20	10/20/20	11/17/20
54.	PA/004/HQ/2020-2021/G/47	Designing, Printing and Distribution of Public Educational Materials	NS	10/13/20	10/20/20	11/17/20
55.	PA/004/HQ/2020-2021/G/48	Designing and Supply of Promotional Materials for Sabasaba and Annual Conference	NS	10/13/20	10/20/20	11/17/20
56.	PA/004/HQ/2020-2021/G/49	Supply and Installation of Water Tank at NSSF Kilosa and Ifakara	MVP	10/13/20	10/20/20	11/17/20
57.	PA/004/HQ/2020-2021/G/50	Supply of Motorcycle for Mbeya Office	MVP	10/13/20	10/20/20	11/17/20
58.	PA/004/HQ/2020-2021/G/51	Supply of EFD Printer Rollers for Nyerere Bridge	NS	10/13/20	10/20/20	11/17/20
59.	PA/004/HQ/2020-2021/G/52	Supply Weigh bridge Computer Papers	NS	10/13/20	10/20/20	11/17/20

C. NON-CONSULTANCY SERVICES

SNO	TENDER NO	DESCRIPTION OF THE PROCUREMENT	PROCUREMENT METHOD	INVITATION DATE	SUBMISSION / OPENING DATE	AWARD NOTIFICATION DATE
1.	PA/004/HQ/2020-2021/NCS/01	Provision of Bandwidth, Support and Maintenance of Backup Data Links for High Volume Regions	NCT	7/20/20	08/03/20	8/31/20
2.	PA/004/HQ/2020-2021/NCS/02	Provision of SSL Certificate License Fee	MVP	7/20/20	7/27/20	8/24/20

3.	PA/004/HQ/2020-2021/NCS/03	Supply and Installation of Investment Software	NCT	7/20/20	08/03/20	8/31/20
4.	PA/004/HQ/2020-2021/NCS/04	Supply and Installation of Project Management Software	NS	7/20/20	08/03/20	8/31/20
5.	PA/004/HQ/2020-2021/NCS/05	Provision of Support and Maintenance for Intel Servers	NCT	7/20/20	08/03/20	8/31/20
6.	PA/004/HQ/2020-2021/NCS/06	Revamping of Local Area Network (LAN) (HQ and Regional Services)	NCT	7/27/20	08/10/20	9/7/20
7.	PA/004/HQ/2020-2021/NCS/07	Provision of Bandwidth, Support and Maintenance of Backup Data Links for Low Volume Regions	NCT	7/27/20	08/10/20	9/7/20
8.	PA/004/HQ/2020-2021/NCS/08	Provision of Bandwidth, Support and Maintenance of Backup Data Links for Primary Data Link	NCT	7/27/20	08/10/20	9/7/20
9.	PA/004/HQ/2020-2021/NCS/09	Provision of Annual Maintenance Service for Oracle ERP	NCT	7/27/20	08/10/20	9/7/20
10.	PA/004/HQ/2020-2021/NCS/10	Provision of Oracle Support	NCT	7/27/20	08/10/20	9/7/20
11.	PA/004/HQ/2020-2021/NCS/11	Supply, Installation and Commissioning of Audit Management System (Teammate).	NCT	08/03/20	8/17/20	9/14/20
12.	PA/004/HQ/2020-2021/NCS/12	Provision of Preventive and Corrective Maintenance of Security System. (CCTV and Access Control)	NCT	08/03/20	8/17/20	9/14/20
13.	PA/004/HQ/2020-2021/NCS/13	Provision of Preventive and Corrective Maintenance of Fire Alarms, Fire Detection and Fire Fighting Equipment.	NCT	08/03/20	8/17/20	9/14/20
14.	PA/004/HQ/2020-2021/NCS/14	Provision of Repair and Maintenance Services for Air Conditioners at Fund Buildings	NCT	08/03/20	8/17/20	9/14/20
15.	PA/004/HQ/2020-2021/NCS/15	Provision of Cleaning Services and Garbage Collection. (HQ, MCR and Mikocheni)	NCT	8/30/20	9/13/20	10/11/20
16.	PA/004/HQ/2020-2021/NCS/16	Provision of Fumigation Services for Office and Investment Buildings	NCT	8/30/20	9/13/20	10/11/20
17.	PA/004/HQ/2020-2021/NCS/17	Provision of Maintenance Services for EFD Printers	NS	08/03/20	8/17/20	9/14/20
18.	PA/004/HQ/2020-2021/NCS/18	Provision of Preventive and Corrective Maintenance Services of CCTV Surveillance System for Fund Office Buildings	NS	08/03/20	8/17/20	9/14/20
19.	PA/004/HQ/2020-2021/NCS/19	Provision of Support and License for Audit Command Language (ACL) Software	NS	8/13/20	8/20/20	9/17/20
20.	PA/004/HQ/2020-2021/NCS/20	Provision of Support and License for Patch Management System	NS	8/13/20	8/20/20	9/17/20
21.	PA/004/HQ/2020-2021/NCS/21	Provision of Support and License for Vulnerability Scanning Software	NS	8/13/20	8/20/20	9/17/20

22.	PA/004/HQ/2020-2021/NCS/22	Provision of Maintenance Service for Corporate Web Hosting	NS	8/13/20	8/20/20	9/17/20
23.	PA/004/HQ/2020-2021/NCS/23	Provision of Maintenance Service for Queuing Management System	NS	8/13/20	8/20/20	9/17/20
24.	PA/004/HQ/2020-2021/NCS/24	Provision of Maintenance Service for SMS and USSD Codes	NS	8/13/20	8/20/20	9/17/20
25.	PA/004/HQ/2020-2021/NCS/25	Provision of Maintenance Services for Environmental Equipment and DR Site	NS	8/20/20	8/27/20	9/24/20
26.	PA/004/HQ/2020-2021/NCS/26	Provision of Support and Maintenance Service for Document Management System (DMS)	NS	8/20/20	8/27/20	9/24/20
27.	PA/004/HQ/2020-2021/NCS/27	Provision of Maintenance Service for Internal System Hosting	NS	8/20/20	8/27/20	9/24/20
28.	PA/004/HQ/2020-2021/NCS/28	Provision of Team Viewer Licence	NS	8/20/20	8/27/20	9/24/20
29.	PA/004/HQ/2020-2021/NCS/29	Provision of Maintenance Services for Weigh Bridge	RNCT	8/20/20	8/27/20	9/24/20
30.	PA/004/HQ/2020-2021/NCS/30	Provision of Repair and Maintenance Services for Elevators/Lifts and Fund Investment Buildings	RNCT	8/20/20	8/27/20	9/24/20
31.	PA/004/HQ/2020-2021/NCS/31	Provision of Service and Maintenance for Generators	SST	8/30/20	9/20/20	10/18/20
32.	PA/004/HQ/2020-2021/NCS/32	Provision of Vehicle Maintenance	SST	8/30/20	9/20/20	10/18/20

D. WORKS

SNO	TENDER NO	DESCRIPTION OF THE PROCUREMENT	PROCUREMENT METHOD	INVITATION DATE	SUBMISSION / OPENING DATE	AWARD NOTIFICATION DATE
1.	PA/004/HQ/2020-2021/W/01	Renovation of Office Buildings at Mara and Tarime	NCT	08/09/20	8/23/20	9/20/20
2.	PA/004/HQ/2020-2021/W/02 - Lot 1	Partitioning and Repair of Office Buildings - Katavi	NS	7/20/20	7/27/20	8/24/20
3.	PA/004/HQ/2020-2021/W/02 - Lot 2	Partitioning and Repair of Office Buildings - Songwe	NS	7/20/20	7/27/20	8/24/20
4.	PA/004/HQ/2020-2021/W/02 - Lot 3	Partitioning and Repair of Office Buildings - Simiyu	MVP	7/20/20	7/27/20	8/24/20
5.	PA/004/HQ/2020-2021/W/02 - Lot 4	Partitioning and Repair of Office Buildings - USA River	NS	7/20/20	7/27/20	8/31/20
6.	PA/004/HQ/2020-2021/W/03	Renovation of NSSF Mafao House -Mwanza	NCT	7/20/20	08/03/20	8/31/20

7.	PA/004/HQ/2020-2021/W/04 - Lot 1	Renovation of NSSF Mafao House Arusha	NCT	7/20/20	08/03/20	8/31/20
8.	PA/004/HQ/2020-2021/W/04 - Lot 2	Renovation of NSSF Kaloleni Plaza	NS	7/20/20	7/27/20	8/24/20
9.	PA/004/HQ/2020-2021/W/05	Renovation of Kilimanjaro Commercial Complex (KCC)	NCT	7/20/20	08/03/20	8/31/20
10.	PA/004/HQ/2020-2021/W/06 - Lot 1	Renovation of NSSF Mafao House - Kahama	NS	7/20/20	7/27/20	8/31/20
11.	PA/004/HQ/2020-2021/W/06 -Lot 2	Renovation of NSSF Mafao House - Shinyanga	NS	7/20/20	08/03/20	8/31/20
12.	PA/004/HQ/2020-2021/W/07	Renovation of NSSF Akiba Commercial Complex -Dodoma	NCT	7/20/20	08/03/20	8/31/20
13.	PA/004/HQ/2020-2021/W/08	Renovation of NSSF Commercial Complex -Tabora	NCT	7/20/20	08/03/20	8/31/20
14.	PA/004/HQ/2020-2021/W/09	Renovation of NSSF Old House and Mafao House - Njombe	NCT	7/20/20	08/03/20	8/31/20
15.	PA/004/HQ/2020-2021/W/10	Renovation of NSSF Mafao House - Kigoma	NS	7/20/20	08/03/20	8/31/20
16.	PA/004/HQ/2020-2021/W/11	Renovation of NSSF Akiba Commercial Complex -Songea	NS	7/20/20	7/27/20	8/31/20
17.	PA/004/HQ/2020-2021/W/12	Re-sizing and Fence Construction at HEPZ	NCT	7/20/20	08/03/20	8/31/20
18.	PA/004/HQ/2020-2021/W/13 - Lot 1	Renovation of Mikocheni Executive Flats	NS	7/20/20	7/27/20	8/31/20
19.	PA/004/HQ/2020-2021/W/13 - Lot 2	Renovation of Mbezi Beach Flats	NCT	7/20/20	08/03/20	8/31/20
20.	PA/004/HQ/2020-2021/W/13 - Lot 3	Renovation of Masaki Flats I and II	NS	7/20/20	7/27/20	8/31/20
21.	PA/004/HQ/2020-2021/W/14	Renovation of Nyakato Flats - Mwanza	NS	7/20/20	7/27/20	8/31/20
22.	PA/004/HQ/2020-2021/W/15	Major Renovation of Social Security House	NS	7/20/20	7/27/20	8/31/20
23.	PA/004/HQ/2020-2021/W/16	Major Renovation of NSSF Water Front House	NCT	7/20/20	08/03/20	8/31/20
24.	PA/004/HQ/2020-2021/W/17	Major Renovation of Mwalimu Nyerere Pension Tower	NCT	7/20/20	08/03/20	8/31/20
25.	PA/004/HQ/2020-2021/W/18	Renovation of NSSF Mafao House Kigoma	NCT	7/20/20	08/03/20	8/31/20
26.	PA/004/HQ/2020-2021/W/19	Major Renovation of NSSF Kagera Mafao House	NCT	7/20/20	08/03/20	8/31/20
27.	PA/004/HQ/2020-2021/W/20	Renovation of NSSF Tabata II Flats	NCT	7/20/20	08/03/20	8/31/20
28.	PA/004/HQ/2020-2021/W/21	Renovation of NSSF Kihonda Flats	NS	08/09/20	8/23/20	9/20/20
29.	PA/004/HQ/2020-2021/W/22	Renovation of NSSF Mafao House -Morogoro	NS	7/20/20	08/03/20	8/31/20
30.	PA/004/HQ/2020-2021/W/23 - Lot 1	Construction of Proposed Office Buildings for Kinondoni	NCT	7/20/20	08/03/20	8/31/20

31.	PA/004/HQ/2020-2021/W/23 - Lot 10	Construction of Proposed Office Buildings for Tarime	NCT	10/13/20	10/27/20	11/24/20
32.	PA/004/HQ/2020-2021/W/23 - Lot 2	Construction of Proposed Office Buildings for Manyara	NCT	7/20/20	08/03/20	8/31/20
33.	PA/004/HQ/2020-2021/W/23 - Lot 3	Construction of Proposed Office Buildings for Mbinga	NCT	7/20/20	08/03/20	8/31/20
34.	PA/004/HQ/2020-2021/W/23 - Lot 4	Construction of Proposed Office Buildings for Geita	NCT	10/13/20	10/27/20	11/24/20
35.	PA/004/HQ/2020-2021/W/23 - Lot 5	Construction of Proposed Office Buildings for Pangani	NCT	10/13/20	10/27/20	11/24/20
36.	PA/004/HQ/2020-2021/W/23 - Lot 6	Construction of Proposed Office Buildings for Kagera	NCT	10/13/20	10/27/20	11/24/20
37.	PA/004/HQ/2020-2021/W/23 - Lot 7	Construction of Proposed Office Buildings for Kigoma	NCT	10/13/20	10/27/20	11/24/20
38.	PA/004/HQ/2020-2021/W/23 - Lot 8	Construction of Proposed Office Buildings for Hai	NCT	10/13/20	10/27/20	12/1/20
39.	PA/004/HQ/2020-2021/W/23 - Lot 9	Construction of Proposed Office Buildings for Simiyu	NCT	10/13/20	10/27/20	11/24/20
40.	PA/004/HQ/2020-2021/W/24	Construction of Proposed Record Centre for NSSF Office Rukwa	NS	7/20/20	7/27/20	8/24/20
41.	PA/004/HQ/2020-2021/W/25	Partitioning of DHRA and DPIIP Office at 5th Floor	MVP	10/13/20	10/20/20	11/17/20
42.	PA/004/HQ/2020-2021/W/26	Re-Installation of Electrical Equipment	NS	7/20/20	7/27/20	8/24/20
43.	PA/004/HQ/2020-2021/W/27	Renovation of NSSF Office - Karatu	NS	7/20/20	7/27/20	8/24/20
44.	PA/004/HQ/2020-2021/W/28	Renovation of NSSF Office - Manyara	NS	7/20/20	7/27/20	8/24/20
45.	PA/004/HQ/2020-2021/W/29	Renovation of Funds Buildings at Area A and C Dodoma	NCT	7/20/20	08/03/20	8/31/20

NB: **NCT** = National Competitive Tendering
NCS = National Competitive Selection
NS = National Shopping
SST = Single Source Tendering
MVP = Minor Value Procurement
RNCT = Restricted National Competitive Tendering
CS = Individual Consultant Selectionn

DIRECTOR GENERAL
NATIONAL SOCIAL SECURITY FUND